



**City Center in Clarkston Streetscapes
 BID TABULATION
 Bid Opening: August 8th, 2017; 3:00PM
 PI#0007613**

BIDDER	BID FORM											TOTAL BID (From Bid Schedule)
	Addendums 1,2,3,4,5,6	Bid Amount	Form of Bid Security	Article 15							Bid Submittal Signature	
				Completed Questionnaire (3 pages)	List of Subcontractors	List of Suppliers	Draft Const. Progress Schedule	Federal Certification Form (3 pages)	Georgia Security & Immigration Affidavit (1 page)	DBE Goals Form (1 page)		
Ohmshiv Construction, LLC	√	\$6,513,196.65	Bid Bond	√	√	√	X	√	√	√	√	\$6,513,196.65
CMES, Inc.	√	\$6,830,084.61	Bid Bond	√	√	√	√	√	√	√	√	\$6,830,084.61
BRTU Construction, Inc.	√	\$7,612,543.40	Bid Bond	√	√	X	X	√	√	√	√	\$7,612,543.40
ASTRA Group	√	\$6,665,000.00	Bid Bond	√	√	X	√	√	√	√	√	\$6,665,000.00

NOTE: This is a draft tabulation of bids and is not indicative of an award or intent to award to a particular contractor. The entries are recorded from the bids as received. The entries may include incorrect price extensions or transcription errors, and are subject to change if conflicting information is discovered during the analysis of the bid responses. Documentation omitted does not necessarily warrant disqualification of bidders bid submission. Bid responses will be reviewed by the City's Project Manager, City's design engineer and the Georgia Department of Transportation. Once the bid responses are reviewed for accuracy, the City's Project Manager will then provide an award recommendation to the City Manager and City Council

I certify this is a correct tabulation of bids as read aloud, and I certify that I have personally and visually checked the tabulation against the proposal form submitted

Name: Lawrence K Kaiser
 Title: President
 Date: 8/8/2017