



**EAST PONCE DE LEON
SIDEWALK IMPROVEMENTS – PHASE III**

BID OPENING: November 2nd, 2017; 2:30 PM

| BIDDER | BID FORM & ADDENDA ACKNOW. (2 addendums) (yes/no) | CERTIFICATE BY CONTRACTOR NON-SEGREGATED FACILITIES (yes/no) | NON-COLLUSION AFFIDAVIT PRIME BIDDER (yes/no) | NON-COLLUSION AFFIDAVIT SUBCONTRACTOR (yes/no) | CERT. CONFLICT OF INTEREST (yes/no) | CONTRACTOR AFFIDAVIT & AGREEMENT E-VERIFY (yes/no) | QUAL. CERTIFICATE & CORPORATE SIGNATURE (yes/no) | CERT. DRUG FREE WORKPLACE (yes/no) | LIST OF SUBCONTRACTORS & PRIME CONTRACTORS PERFORMANCE OF WORK (yes/no) | CIVIL RIGHTS ACT (yes/no) | BID AMOUNT | BID ALTERNATE |
|---------------------------------------|---|--|---|--|-------------------------------------|--|--|------------------------------------|---|---------------------------|------------|---------------|
| Ohmshiv Construction | YES | YES | YES | YES | YES | YES | YES | YES | YES | YES | 165,068.75 | 204.00 |
| A1 Contracting | YES | YES | YES | YES | YES | YES | YES | YES | YES | YES | 282,000.00 | 12,750.00 |
| SOL Construction, LLC | YES | YES | YES | YES | YES | YES | YES | YES | YES | YES | 159,725.00 | 1,190.00 |
| Construction 57, Inc. | YES | YES | YES | YES | YES | YES | YES | YES | YES | YES | 177,087.50 | 5,950.00 |
| Georgia Development Partners | YES | YES | YES | YES | YES | YES | YES | YES | YES | YES | 356,318.60 | 5,088.10 |
| Construction Engineering & Management | YES | YES | YES | NA | YES | YES | YES | YES | YES | YES | 191,015.00 | 5,950.00 |
| Leach Landscaping, Inc. | YES | YES | YES | NA | YES | YES | YES | YES | YES | NO | 162,692.40 | 3,867.50 |
| DAF, Inc. | YES | YES | YES | NA | YES | YES | YES | YES | NA | YES | 182,918.50 | 2,550.00 |

BIDS RECEIVED BY: Lawrence K. Kaiser Kaiser kbarker Barker DATE: 11/2/2017; 2:35pm

NOTE: Bids not official until bid schedule is verified and all required submittals are submitted in accordance with the project bid documents and/or specifications